
 

                        NOTICE TO CONTRACTORS 
 

CALL ORDER 275 
FEDERAL PROJECT NO. STPD-370-7(119) 
LOCATION: N-370, EAST OF GRETNA 
COUNTIES: SARPY 
 

  The Nebraska Department of Roads will receive sealed bids in Room 104 
of the Central Office Building at 1500 Hwy. 2 in Lincoln, until 1:30 P.M. on 
October 07, 2010.  At that time the bids will be opened and read for 
GRAD,CONC PAVE,CULV,SEED,BR,GDRL,ELEC,SIGN 
 

BIDDING PROPOSAL FORMS WILL BE ISSUED AND A CONTRACT AWARDED TO A CONTRACTOR 
WHO IS QUALIFIED FOR:  CONCRETE PAVEMENT 
  Length: 4.3 MILES 
  START DATE 04/04/2011    CALENDAR DAYS  881 
  Price Range $ 17,000,000 to $ 25,000,000 
  THIS PROJECT CONTAINS A DBE GOAL OF   4.0 % 
 

  Plans and specifications may be seen beginning September 14, 2010 at the Lincoln 
Central Office and September 20, 2010 at the District Engineer's Office at OMAHA 
  Additional letting information may be found at the Nebraska Department of Roads 
Web Site at http://www.dor.state.ne.us/letting/. 
  This project is funded under the Federal-Aid Highway Act, all appropriate Federal 
requirements will apply. 
 

INFORMATIONAL PROPOSAL                                          EACH     $   5.00 
PLANS (NOT INCLUDING CROSS SECTIONS OR STANDARDS)         521   SHEETS   $ 130.25 
CROSS SECTIONS (SHEETS X1 THRU X239)                      239   SHEETS   $  59.75 
STANDARD PLANS                                             46   SHEETS   $  11.50 
 

    SHEET NO. 
 

    1                 TITLE PAGE 
    2                 INDEX OF SHEETS 
    2-T1 - 2-T4       TYPICAL CROSS SECTIONS 
    2-S1 - 2-S4       SUMMARY OF QUANTITIES 
    2-K1 - 2-K9       SUMMARY OF SOILS & GEOTECHNICAL INFORMATION   
    2-W1 - 2-W21      WETLANDS 
    2-H1 - 2-H7       HORIZONTAL ALIGNMENT & ORIENTATION 
    2-N1 - 2-N9       GENERAL INFORMATION 
    2-P1 - 2-P57      PHASING PLANS 
    2-L1 - 2-L29      GEOMETRICS 
    2-L30 - 2-L34     JOINTS & GRADES 
    2-L35 - 2-L63     DRAINAGE 
    2-L64 - 2-L92     CONSTRUCTION & REMOVALS 
    2-L93 - 2-L121    EROSION CONTROL 
    3 - 33            PLAN & PROFILE SHEETS 
    34 - 39           TEMPORARY TRAFFIC CONTROL PLAN--PHASES 
    40                TRAFFIC CONTROL PLAN 
    41                TYPICAL TRAFFIC CONTROL PLAN--INERTIAL BARRIER SYSTEM  
    42                TYPICAL TRAFFIC CONTROL PLAN--TYPICAL LANE CLOSURE 
                      (FREEWAY-INTERSTATE) 
    43                TYPICAL TRAFFIC CONTROL PLAN--PIPE JACKING TYPICAL   
    44 - 52           PAVEMENT MARKING PLAN  
    53                PAVEMENT MARKING DETAILS  
    54                TEMPORARY PAVEMENT MARKING PLAN 
    55 - 69           SIGN REMOVAL PLAN, LOCATION PLAN, DESIGN DETAILS, & SIGN INSTALLATION 
    70                OVERHEAD SIGN & LIGHT TOWER DETAIL  
    71 - 93           TRAFFIC SIGNAL PLAN  
    94 - 100          TEMPORARY TRAFFIC SIGNAL PLAN  
    101 - 127         ROADWAY LIGHTING PLANS 
    128 - 150         EARTHWORK DATA SHEETS 
    151 - 186         DRAINAGE STRUCTURE CROSS SECTIONS 
    187 - 212         SPECIAL PLAN 1   IT-700 WIDEN CONCRETE GIRDER BRIDGE 
                                       STA. 198+55.53 
    213               SPECIAL PLAN 1C  CONCRETE HEADWALL  
    214 - 219         SPECIAL PLAN 2C  HEADWALL & APRON 
                                       STA. 46+04 LT 



 

 

 

 
    220 - 225         SPECIAL PLAN 3C  HEADWALL & APRON WITH ENERGY DISSIPATORS 
                                       STA. 46+04 RT 
    226 - 229         SPECIAL PLAN 4C  HEADWALL & APRON 
                                       STA. 80+90 LT 
    230 - 233         SPECIAL PLAN 5C  HEADWALL & APRON 
                                       STA. 80+90 RT 
    234 - 239         SPECIAL PLAN 6C  HEADWALL & APRON 
                                       STA. 208+66 LT  
    240 - 245         SPECIAL PLAN 7C  HEADWALL & APRON 
                                       STA. 208+66 RT   
    246 - 247         SPECIAL PLAN 8C  AREA INLET WITH GRATE  
    248 - 249         SPECIAL PLAN 9C  6' X 6' SINGLE SPAN 
                                       RC BOX CULVERT  
                                       STA. 46+04 LT  
    250 - 251         SPECIAL PLAN 10C 8' X 6' SINGLE SPAN  
                                       RC BOX CULVERT 
                                       STA. 117+55 RT 
    252 - 254         SPECIAL PLAN 11C 10' X 8' SINGLE SPAN  
                                       RC BOX CULVERT 
                                       STA. 178+55 LT 
    255               SPECIAL PLAN 12C CONCRETE FLUME, TYPE I 
    256               SPECIAL PLAN 13C CONCRETE FLUME 
    257 - 263         SPECIAL PLAN 14C GUARDRAIL PLAN  
    264               SPECIAL PLAN 15C JUNCTION BOX 
                                       STA. 9350+90  
    265               SPECIAL PLAN 16C EROSION CHECKS (ALL TYPES) 
                                       & FABRIC SILT CHECKS  
    266 - 267         SPECIAL PLAN 17C TEMPORARY SILT CHECKS  
    268               SPECIAL PLAN 18C ADJUST INLET TO GRADE      
    R1 - R21          RIGHT-OF-WAY SHEETS 
    X1 - X239         CROSS SECTIONS 
 

    STANDARD PLANS   
 

      301-R10   (3 SHEETS) PAVEMENT DETAILS 
      303       (2 SHEETS) CURB RAMP 
      329-R7    (4 SHEETS) 8 TO 16 INCH CONCRETE PAVEMENT 
      403-R2    (2 SHEETS) BENDS AND BREAKS FOR CONCRETE  
                BOX CULVERTS 
      410-R3    (2 SHEETS) FLARED END SECTIONS FOR CULVERT PIPES 
      411       (4 SHEETS) BEDDING AND BACKFILL REQUIREMENTS  
                FOR CONCRETE PIPE  
      425-R4    COLLARS AND ELBOWS FOR CONCRETE PIPES 
      428-R3    CONCRETE PLUGS AND FIELD PIPE TAP DETAILS 
      435-R1    (3 SHEETS) MANHOLE 
      443-R7    (2 SHEETS) CURB INLETS AND JUNCTION BOX 
      501-R5    (3 SHEETS) EROSION CONTROL 
      502       SILT FENCE DETAILS  
      547       (2 SHEETS) CONCRETE FLUME, TYPE VII 
      548       (2 SHEETS) CONCRETE FLUME, TYPE VIII 
      804       PRECAST CONCRETE R.O.W. MARKER  
      901-R9    HIGHWAY DELINEATORS 
      910-R2    SIGNAL FACE CONFIGURATION 
      911-R1    SIGNAL MOUNTING 
      912-R4    TRAFFIC SIGNAL POLE DETAILS  
      914-R6    PULL BOX DETAIL 
      920-R5    (2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE  
      921-R5    (2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE 
      923       TRAFFIC CONTROL--ROAD CLOSURE 
      924       (3 SHEETS) TYPICAL URBAN TRAFFIC CONTROL PLAN  
 

Quantities shown herein are FOR INFORMATION ONLY and 
should not be used for bidding purposes.  The Department 
reserves the right to change these quantities without notice. 

 

 



 

 

 

 
 

   GROUP 1 GRADING 
 

MOBILIZATION                                     LUMP      LUMP 
GENERAL CLEARING AND GRUBBING                    LUMP      LUMP 
EXCAVATION                                         565,398 CY 
EXCAVATION, BORROW                                   6,862 CY 
WATER                                                4,006 MGAL 
RIGHT-OF-WAY MARKERS                                   101 EACH 
EMBANKMENT FOR SURCHARGE (E.Q.)                     20,870 CY 
RIPRAP FILTER FABRIC                                    59 SY 
ABANDON WELLS                                            1 EACH 
REMOVE PAVEMENT                                    123,864 SY 
REMOVE DRIVEWAY                                      3,222 SY 
REMOVE WALK                                            636 SY 
REMOVE FLUME SPILLWAY                                   18 LF 
REMOVE CONCRETE MEDIAN SURFACING                     1,179 SY 
REMOVE BUILDING                                          1 EACH 
   AT STA. 93+32 RT. 
CLEAR TRACT                                              1 EACH 
   AT STA. 93+00 TO STA. 93+60 RT. 
18" DRIVE PIPE 2,3,4,5,6,7 OR 8                        105 LF 
REMOVE FLARED- END SECTION                               2 EACH 
ROCK RIPRAP, TYPE B                                     32 TON 
ROCK RIPRAP, TYPE C                                     47 TON 
REMOVE GUARDRAIL                                     3,085 LF 
REM SIGN, STRUCTURE, AND FOUNDATION                      1 EACH 
REMOVE SIGN, POST, AND FOOTING                           1 EACH 
COVER CROP SEEDING                                      58 ACRE 
TEMPORARY SEEDING                                        1 ACRE 
EROSION CONTROL, CLASS 1D                           89,874 SY 
EROSION CONTROL, CLASS 1E                           12,484 SY 
EROSION CONTROL, CLASS 1F                           16,887 SY 
EROSION CONTROL, CLASS 2A                            2,495 SY 
EROSION CONTROL, CLASS 2B                            1,424 SY 
EROSION CONTROL, CLASS 2C                            2,580 SY 
TRANSITION MAT                                         397 SY 
EROSION CHECKS, TYPE 1D                                471 BALE 
EROSION CHECKS, TYPE 1E                                258 BALE 
EROSION CHECKS, TYPE 1F                              1,402 BALE 
EROSION CHECKS, TYPE 2A                                 24 BALE 
EROSION CHECKS, TYPE 2B                                200 BALE 
EROSION CHECKS, TYPE 2C                                  8 BALE 
EROSION CHECKS, TYPE WATTLE                         19,595 LF 
FABRIC SILT FENCE-LOW POROSITY                       7,773 LF 
REMOVE HYDRANT                                           1 EACH 
 

   GROUP 3 CONCRETE PAVEMENT 
 

MOBILIZATION                                     LUMP      LUMP 
DELINEATOR, TYPE I                                     172 EACH 
CRUSHED ROCK EMBEDMENT                                  17 STA 
CRUSHED ROCK SURFACE COURSE                          1,460 TON 
TIE BARS                                             2,633 EACH 
CONC 47B-3500 CURB TYPE I                              436 LF 
CONC 47B-3000 SIDEWALKS                              2,547 SY 
DETECTABLE WARNING PANEL                               216 SF 
CONC 47B-3000 MEDIAN SURFACING                      40,558 SY 
8" CONC CLASS 47B-3000 MEDIAN SURFACING                733 SY 
CONC 47B-3500 DRIVEWAY                                 489 SY 
CONC 47B-3500 DRIVEWAY 9"                              730 SY 
6" CONC PVMT, 47B-3500                              26,602 SY 
9" CONC PVMT, 47B-3500                               5,691 SY 
9" DOWELED CONC PVMT, 47B-3500                      10,606 SY 
10" CONC PVMT, 47B-3500                             39,300 SY 
10" DOWELED CONC PVMT, 47B-3500                    131,101 SY 



 

 

 

 
TEMPORARY SURFACING                                  3,926 SY 
   10" 
CONC SMOOTHNESS TESTING                          LUMP      LUMP 
CAST IRON GRATE & FRAME                              4,120 LB 
CONCRETE DITCH LINING                                   12 LF 
FLUME SPILLWAY                                          86 LF 
CONCRETE FLUME, TYPE I                                  11 EACH 
WALL MATERIALS                                         383 SF 
COMPACTED EARTH LEVELING PAD                            82 LF 
47B-3000 CONC FOR INLET & JUNCTION BOXES                24 CY 
RE-STEEL FOR INLET & JCT BOX                         2,010 LB 
ONLY, PREF PVMT MRKING T-4, GROOVED                      2 EACH 
ARROW, PREF PVMT MRKING T-4 GROOVED                     16 EACH 
12" WHT PREF PVMT MRKING T-4 GROOVED                 5,620 LF 
24" WHITE PREF PVMT MKING T-4 GROOVED                  180 LF 
5" WHT WET RFLC POLY PVMT MRKING, GVD               72,356 LF 
5" YEL WET RFLC POLY PVMT MRKING, GVD               35,300 LF 
HYDRATED LIME                                        4,023 TON 
SEL GRAN BFILL RETAINED EARTH STR                       24 CY 
FOUNDATION COURSE                                  214,030 SY 
   4" 
GRANULAR SUBDRAIN                                      240 EACH 
STABILIZED SUBGRADE                                214,030 SY 
   TYPE LIME 
WATER                                                  868 MGAL 
EARTH SHOULDER CONSTRUCTION                            535 STA 
SUBGRADE PREPARATION                                   489 SY 
RUMBLE STRIPS, CONCRETE                                393 STA 
SURFACE UNDER GUARDRAIL                                291 SY 
15" CULV PIPE 3,4,5,6                                  440 LF 
 

   GROUP 4 CULVERTS 
 

MOBILIZATION                                     LUMP      LUMP 
REMOVE INLET                                             7 EACH 
CAST IRON COVER & FRAME                              6,000 LB 
CAST IRON GRATE & FRAME                              3,235 LB 
CAST IRON RING & COVER                               2,415 LB 
ADJUST INLET TO GRADE                                    3 EACH 
MANHOLE                                                  1 EACH 
   AT STA. 13+48 RT. 
MANHOLE                                                  1 EACH 
   AT STA. 185+00 LT. 
MANHOLE                                                  1 EACH 
   AT STA. 188+00 LT. 
MANHOLE                                                  1 EACH 
   AT STA. 190+85 LT. 
MANHOLE                                                  1 EACH 
   AT STA. 9052+58 LT. 
MANHOLE                                                  1 EACH 
   AT STA. 9055+00 LT. 
TAPPING EXISTING MANHOLE                                 2 EACH 
TAPPING EXISTING STRUCTURE                               8 EACH 
REMOVE FLARED- END SECTION                              25 EACH 
REMOVE HEADWALLS FROM CULV                              10 EACH 
REMOVE SEWER PIPE                                      164 LF 
PREPARATION OF STRUCTURE                                 1 EACH 
   AT STA. 46+04 
PREPARATION OF STRUCTURE                                 1 EACH 
   AT STA. 117+55 
PREPARATION OF STRUCTURE                                 1 EACH 
   AT STA. 178+55 



 

 

 

 

 

PREPARATION OF STRUCTURE                                 1 EACH 
   AT STA. 208+92 
EXC FOR PIPE, PIPE-ARCH CULV, AND HDWL               5,077 CY 
EXCAVATION FOR BOX CULVERTS                          1,213 CY 
47B-3000 CONC FOR HDWL                                  81 CY 
47B-3000 CONC FOR BOX CULV                             476 CY 
47B-3000 CONC FOR INLET & JUNCTION BOXES               172 CY 
47B-3000 CONC FOR CONCRETE CO                           27 CY 
RE-STEEL FOR HEADWALL                                6,887 LB 
RE-STEEL FOR BOX CULVERT                            48,491 LB 
RE-STEEL FOR INLET & JCT BOX                        11,821 LB 
RE-STEEL FOR COLLARS                                 1,082 LB 
15" FLARED-END SECTION                                  18 EACH 
18" FLARED-END SECTION                                   2 EACH 
24" FLARED-END SECTION                                   6 EACH 
30" FLARED-END SECTION                                   2 EACH 
24" METAL FLARED-END SECTION                             1 EACH 
42" METAL FLARED-END SECTION                             2 EACH 
48" METAL FLARED-END SECTION                             1 EACH 
54" METAL FLARED-END SECTION                             3 EACH 
60" METAL FLARED-END SECTION                             3 EACH 
72" METAL FLARED-END SECTION                             2 EACH 
24" CONCRETE FLARED-END SECTION                          6 EACH 
30" CONCRETE FLARED-END SECTION                          3 EACH 
36" CONCRETE FLARED-END SECTION                          2 EACH 
48" CONCRETE FLARED-END SECTION                          1 EACH 
54" CONCRETE FLARED-END SECTION                          1 EACH 
60" CONCRETE FLARED-END SECTION                          3 EACH 
72" CONCRETE FLARED-END SECTION                          2 EACH 
24" RND EQUIV CONCRETE FES                               4 EACH 
30" RND EQUIV CONCRETE FES                               2 EACH 
CULVERT SANDFILL                                       854 CY 
4" PERFORATED PIPE UNDERDRAIN                           68 LF 
JACKING 24" CULV PIPE, 2 CLASS IV                       56 LF 
JACK 30" CULV PIPE 2 CLASS IV                           48 LF 
JACKING 48" CULV PIPE, 2 CLASS IV                       73 LF 
JACKING 60" CULV PIPE, 2 CLASS IV                      154 LF 
JACKING 66" CULV PIPE, 2 CLASS IV                       73 LF 
JACKING 72" CULV PIPE, 2 CLASS IV                      168 LF 
JACKING 54" CULV PIPE, 2 CLASS V                        90 LF 
JACKING 60" CULV PIPE, 2 CLASS V                        94 LF 
JACKING 84" CULV PIPE, 2 CLASS V                       104 LF 
JACKING 96" CULV PIPE, 2 CLASS V                       123 LF 
AREA INLET SEDIMENT FILTER                               4 EACH 
CURB INLET SEDIMENT FILTER                              48 EACH 
EXPANDED POLYSTYRENE GEOFOAM                           705 CY 
24" CULV PIPE 2                                         42 LF 
30" CULV PIPE 2                                        109 LF 
36" CULV PIPE 2                                         74 LF 
48" CULV PIPE 2                                         15 LF 
54" CULV PIPE 2                                          8 LF 
60" CULV PIPE 2                                         79 LF 
66" CULV PIPE 2                                        114 LF 
72" CULV PIPE 2                                         51 LF 
84" CULV PIPE 2                                         10 LF 
96" CULV PIPE 2                                         81 LF 
24" RD EQUIV CULV PIPE 2                                80 LF 
24" CULV PIPE 2 CLASS IV                                56 LF 
30" CULV PIPE 2 CLASS IV                                48 LF 
48" CULV PIPE 2 CLASS IV                                73 LF 
60" CULV PIPE, 2 CLASS IV                              154 LF 
66" CULV PIPE, 2 CLASS IV                               73 LF 
72" CULV PIPE, 2 CLASS IV                              168 LF 
54" CULV PIPE, 2 CLASS V                                90 LF 
60" CULV PIPE, 2 CLASS V                                94 LF 



 

 

 

 
84" CULV PIPE, 2 CLASS V                               104 LF 
96" CULV PIPE, 2 CLASS V                               123 LF 
24" CULV PIPE 3,4,5                                    291 LF 
42" CULV PIPE 3,4,5                                     75 LF 
48" CULV PIPE 3,4,5                                     80 LF 
54" CULV PIPE 3,4,5                                    222 LF 
60" CULV PIPE 3,4,5                                    417 LF 
72" CULV PIPE 3,4,5                                    212 LF 
84" CULV PIPE 3,4,5                                    164 LF 
96" CULV PIPE 3,4,5                                     65 LF 
24" CULV PIPE 2,5,7,8                                  170 LF 
30" CULV PIPE 2,5,7,8                                   90 LF 
15" CULV PIPE 3,4,5,6                                   86 LF 
24" CULV PIPE 3,4,5,6                                  253 LF 
15" STORM SEWER PIPE 1,7,8                           1,439 LF 
18" STORM SEWER PIPE 1,7,8                           1,380 LF 
24" STORM SEWER PIPE 1,7,8                             587 LF 
30" STORM SEWER PIPE 1,7,8                             318 LF 
30" RND EQ STORM SEWER PIPE 1                          633 LF 
 

   GROUP 5 SEEDING 
 

MOBILIZATION                                     LUMP      LUMP 
SEEDING, TYPE A                                         41 ACRE 
SEEDING, TYPE B                                         17 ACRE 
MULCH                                                  130 TON 
 

   GROUP 6 BRIDGE AT STA. 198+55.53 
 

MOBILIZATION                                     LUMP      LUMP 
EXCAVATION (ESTABLISHED QUANTITY)                      363 CY 
RIPRAP FILTER FABRIC                                   433 SY 
INTERLOCKING CONCRETE PAVER BLOCK                      868 SF 
CONC FOR PVMT APPROACHES CLASS 47BD-4000               515 CY 
EPOXY COATED RE-STEEL FOR PVMT APPROACH             85,888 LB 
ABUTMENT NO.1 EXCAVATION                         LUMP      LUMP 
ABUTMENT NO.2 EXCAVATION                         LUMP      LUMP 
BENT NO.1 EXCAVATION                             LUMP      LUMP 
BENT NO.2 EXCAVATION                             LUMP      LUMP 
PREFORMED EXPANSION JOINT, TYPE B                      226 LF 
ELASTOMERIC BEARING                                    104 EACH 
PLACE, FINISH, & CURE CONC OVERLAY-SF                  202 SY 
47B-3000 CONC FOR BRIDGE                               206 CY 
47BD-4000 CONC FOR BRIDGE                              345 CY 
PRECAST/PRESTRESSED CONC SUPERSTR                LUMP      LUMP 
   198+55.53 
CONCRETE FOR OVERLAYS-SF                                24 CY 
PREP BRIDGE                                              1 EACH 
   198+55.53 
ACCESS CROSSING                                  LUMP      LUMP 
STRUC STEEL FOR SUBSTRUCTURE                        12,098 LB 
ROCK RIPRAP, TYPE B                                    355 TON 
EPOXY COATED RE-STEEL                              104,733 LB 
HP 12"X53# STEEL PILING                              5,760 LF 
STEEL SHEET PILING                                  10,494 SF 
1 1/2" CONDUIT IN BRIDGE                               228 LF 
GRANULAR BACKFILL                                      883 CY 
 

   GROUP 7 GUARDRAIL 
 

MOBILIZATION                                     LUMP      LUMP 
W-BEAM GUARDRAIL                                       112 LF 
BRIDGE APPROACH SECTIONS                                 2 EACH 
GUARDRAIL END TREATMENT, TYPE I                          2 EACH 

 

 



 

 

 

 
 

   GROUP 8B ELECTRICAL 
 

TEMPORARY TRAFFIC SIGNAL                                 1 EACH 
   AT US-6/N-31 
TEMPORARY TRAFFIC SIGNAL                                 1 EACH 
   AT 168TH STREET 
TEMPORARY TRAFFIC SIGNAL                                 1 EACH 
   AT 204TH STREET 
TEMPORARY TRAFFIC SIGNAL                                 1 EACH 
   AT I-80 EB RAMP 
TEMPORARY TRAFFIC SIGNAL                                 1 EACH 
   AT I-80 WB RAMP 
TEMPORARY TRAFFIC SIGNAL                                 1 EACH 
   AT SAPP BROTHERS DRIVE/WICKERSHAM BLVD. 
MOBILIZATION                                     LUMP      LUMP 
INSTALL SIGN                                             4 EACH 
PULL BOX, TYPE PB-1                                     63 EACH 
PULL BOX, TYPE PB-1A                                    33 EACH 
PULL BOX, TYPE PB-2                                      4 EACH 
PULL BOX, TYPE PB-2A                                    27 EACH 
PULL BOX, TYPE PB-5                                      9 EACH 
PULL BOX, TYPE PB-6                                      5 EACH 
TRAFFIC SIGNAL, TYPE TS-1                               27 EACH 
TRAFFIC SIGNAL, TYPE TS-1LL                              7 EACH 
TRAFFIC SIGNAL, TYPE TS-1A                               7 EACH 
TRAFFIC SIGNAL, TYPE TS-1B                               3 EACH 
TRAFFIC SIGNAL, TYPE TS-1L                               3 EACH 
TRAFFIC SIGNAL, TYPE TS-1RR                              2 EACH 
TRAFFIC SIGNAL, TYPE TS-2                                8 EACH 
PEDESTRIAN SIGNAL, TYPE PS-1                             6 EACH 
PEDESTRIAN PUSHBUTTON, PPB                               6 EACH 
PEDESTAL POLE, TYPE PP-10                               11 EACH 
VEHICLE DETECTOR, TYPE A PREFORMED                     205 EACH 
VEHICLE DETECTOR, TYPE B PREFORMED                      60 EACH 
VEHICLE DETECTOR, TYPE TD-3                             24 EACH 
ST LIGHT UNIT SL-BT-40-8-0.20                           18 EACH 
ST LIGHT UNIT SL-BT-40-12-0.20                          58 EACH 
ST LIGHT UNIT SL-BT-45-12-0.40                          29 EACH 
LUMINAIRE, TYPE HPS-400                                  1 EACH 
LUMINAIRE ARM                                            1 EACH 
C.M.A. SIG & LGHT POLE, CMP-45-12                        5 EACH 
C.M.A. SIG & LGHT POLE, CMP-50-12                        1 EACH 
C.M.A. SIG & LGHT POLE, CMP-60-12                        2 EACH 
C.M.A. SIG & LGHT POLE, CMP-65-12                        3 EACH 
C.M.A. SIGNAL & LIGHT POLE CMP-75-12                     3 EACH 
C.M.A. SIGNAL & LIGHT POLE CMP-85-12                     1 EACH 
MAST ARM SIGNAL POLE, MP-45                              1 EACH 
MAST ARM SIGNAL POLE, MP-65                              1 EACH 
FOUNDATION DESIGN                                        4 EACH 
CONCRETE FOR FOUNDATION                                 20 CY 
REINFORCING STEEL                                    2,928 LB 
LIGHTING CONTROL CENTER, R-3                             9 EACH 
1 1/2" CONDUIT IN TRENCH                            21,296 LF 
2" CONDUIT IN TRENCH                                 9,593 LF 
3" CONDUIT IN TRENCH                                   427 LF 
1 1/2" CONDUIT UNDER ROADWAY                         2,164 LF 
2" CONDUIT UNDER ROADWAY                               688 LF 
3" CONDUIT UNDER ROADWAY                             2,615 LF 
1 1/2" CONDUIT, JACKED                                  65 LF 
2" CONDUIT, JACKED                                     157 LF 
3" CONDUIT, JACKED                                     362 LF 
2/C #14 AWG TRAF SIG CABLE                           1,530 LF 
3/C #14 AWG TRAF SIG CABLE                           3,263 LF 
5/C #14 AWG TRAF SIG CABLE                             479 LF 
12/C #14 AWG TRAF SIG CABLE                          3,725 LF 



 

 

 

 
2/C #14 AWG DETECTOR LEAD-IN CABLE                  18,399 LF 
OPTICAL DETECTOR CABLE                                 980 LF 
GROUNDING CONDUCTOR                                  5,788 LF 
SERVICE CABLE                                        1,524 LF 
STREET LIGHT CABLE, NO. 6 BARE                      24,577 LF 
STREET LIGHT CABLE, NO. 6 USE                       49,154 LF 
2 PAIR COMMUNICATION CABLE                           7,233 LF 
DIRECT BURIAL CABLE, NO. 6                              69 LF 
LUMINAIRE EXTENSION                                      1 EACH 
UNINTERRUPTIBLE POWER SUPPLY                             1 EACH 
INST TRAF SIG CONTROLLER, TC-2070                        4 EACH 
INSTALL OPTICAL DETECTOR                                 8 EACH 
INSTALL UNINTERRUPTIBLE POWER SUPPLY                     3 EACH 
REMOVE LIGHTING UNIT                                     7 EACH 
   TYPE A 
REMOVE LIGHTING UNIT                                     3 EACH 
   TYPE B 
REMOVE TRAFFIC SIGNAL                                    1 EACH 
   AT US-6/N-31 
REMOVE TRAFFIC SIGNAL                                    1 EACH 
   AT 168TH STREET 
REMOVE TRAFFIC SIGNAL                                    1 EACH 
   AT 204TH STREET 
REMOVE TRAFFIC SIGNAL                                    1 EACH 
   AT SAPP BROTHERS DRIVE/WICKERSHAM BLVD. 
REMOVE MAST ARM SIGNAL POLE                              3 EACH 
REMOVE GROUNDING CONDUCTOR                             883 LF 
REMOVE TRAFFIC SIGNAL CABLE                          1,019 LF 
RELOCATE STREET LIGHTING UNIT                            2 EACH 
   TYPE A 
RELOCATE STREET LIGHTING UNIT                            2 EACH 
   TYPE B 
RELOCATE STREET LIGHTING UNIT                            5 EACH 
   TYPE C 
RELOCATE STREET LIGHTING UNIT                            2 EACH 
   TYPE D 
RELOCATE UNINTERRUPTIBLE POWER SUPPLY                    1 EACH 
RELOCATE MAST ARM SIGNAL POLE                            4 EACH 
RELOCATE TRAFFIC SIGNAL CONTROLLER                       1 EACH 
RELOCATE PULL BOX                                        7 EACH 
   TYPE PB-1 
RELOCATE PULL BOX                                        1 EACH 
   TYPE PB-2A 
RELOCATE PULL BOX                                        4 EACH 
   TYPE PB-5 
RELOCATE PULL BOX                                        2 EACH 
   TYPE PB-6 
RELOCATE TRAFFIC SIGNAL                                 10 EACH 
 

   GROUP 8C SIGNING 
 

MOBILIZATION                                     LUMP      LUMP 
REM SIGN, STRUCTURE, AND FOUNDATION                      2 EACH 
CONCRETE FOR FOUNDATION                                 30 CY 
REINFORCING STEEL                                    2,200 LB 
SIGN STR FOUNDATION DESIGN, LOCATION                     1 EACH 
   20 
SIGN STR FOUNDATION DESIGN, LOCATION                     1 EACH 
   21 
OVERHEAD SIGN SUPPORT, LOCATION                          1 EACH 
   20 
OVERHEAD SIGN SUPPORT, LOCATION                          1 EACH 
   21 
INSTALL TYPE A SIGN                                     21 SF 
TYPE C SIGN                                            171 SF 



 

 

    

4" X 6" WOOD SIGN SUPPORT                               24 LF 
REMOVE SIGN, POST, AND FOOTING                          12 EACH 
 

   GROUP 10 GENERAL ITEMS 
 

BARRICADE, TYPE II                                 113,923 BDAY 
BARRICADE, TYPE III                                 35,736 BDAY 
TEMPORARY SIGN DAY                                   1,200 EACH 
SIGN DAY                                            73,379 EACH 
CONTRACTOR FURNISHED SIGN DAY                        7,529 EACH 
TEMP PAVEMENT MARKING REMOVAL                       99,900 LF 
PAVEMENT MARKING REMOVAL                            19,100 LF 
TEMP PVMT MARKING, TYPE PAINT                      212,500 LF 
TEMP PVMT MARKING SURF PREP                        106,250 LF 
TUBULAR POST                                            10 EACH 
FLASHING ARROW PANEL                                   342 DAY 
FLAGGING                                                70 DAY 
FURNISHING AND OPERATING PILOT VEHICLE                  35 DAY 
INSTALL CONC PROTECT BARRIER                         6,700 LF 
RELOCATE CONC PROTECTION BARRIER                       920 LF 
RELOC INERTIAL BARRIER SYSTEM                            6 EACH 
INERTIAL BARRIER SYSTEM                                  4 EACH 
REPLACEMENT MODULE                                      13 EACH 
TRAFFIC CONTROL MANAGEMENT                             641 DAY 
FIELD OFFICE                                             1 EACH 
TRAINING                                             6,000 HOUR 
MOBILIZATION                                     LUMP      LUMP 
RENTAL OF LOADER, FULLY OPERATED                       130 HOUR 
RENTAL OF DUMP TRUCK, FULLY OPERATED                   130 HOUR 
RENTAL OF SKID LOADER, FULLY OPERATED                  130 HOUR 
RENT CRAWLER MNTED HYD EXCAVATOR, F.O.                 130 HOUR 
CONTOUR CULTIVATION OF BACKSLOPES                    1,000 LF 
TEMPORARY EROSION CONTROL                            1,000 SY 
TEMPORARY SILT CHECK                                 3,000 LF 
TEMPORARY SILT FENCE                                 5,000 LF 
TEMPORARY EARTH CHECK                                3,000 LF 
TEMPORARY MULCH                                         10 TON 


